




**Crabtree, Rohrbaugh & Associates
Architects**

401 East Winding Hill Road
Mechanicsburg, Pennsylvania 17055
phone: (717) 458-0272 - fax: (717) 458-0047

November 6, 2015

Southern Fulton School District
Attn: Mr. Hervey Hann, Superintendent
3072 Great Cove Road, Suite 100
Warfordsburg, PA. 17267



RE: Outdoor Bleachers Study Proposal

Dear Hervey,

Thank you for the opportunity to submit this proposal and to be a part of your potential project's team. It is understood that the scope of the project essentially consists of evaluating an existing embankment adjacent to an existing athletic field for the purposes of constructing bleachers for roughly 100 people. In addition, if permanent bleachers are to be installed, the scope could additionally include permanent restroom facilities and associated utilities. A budget for this work has not yet been established.

Crabtree, Rohrbaugh & Associates proposes to provide the necessary professional architectural, civil, and plumbing services in two phases as follows:

Phase 1: one week duration

- Architect/engineer to meet on site and document current conditions
- Evaluate constructability of proposed bleacher system
- Evaluate code compliance requirements
- Evaluate need for any municipality approvals (land development, etc.)
- Provide written report and preliminary construction estimate
- Fee – not to exceed \$2,500.00 (travel and printing will be billed as required)

Phase 2: duration TBD

- Development of required documents and specifications as needed.
- Coordination with local municipalities as needed.
- Finalize construction cost estimate
- Assist with bidding and contract award as needed.
- Limited construction administration
- Fee – TBD (based on final approved scope of work)

Thank you again for your kind consideration of Crabtree, Rohrbaugh & associates. We look forward to the opportunity to work with you again, and please do not hesitate to contact me should you have any questions.

Sincerely,

CRABTREE, ROHRBAUGH & ASSOCIATES

Christopher J. Barnett

Christopher Barnett
Project Manager